

SINGLE-PRIME BIDDERS		ATTACHMENTS							ADDENDUM		BASE BID			ALTERNATES						FINAL BID	
GENERAL CONTRACTORS		NORTH CAROLINA LICENSE NUMBER	PROPOSAL FORM	BID BOND (5%)	M/W/SBE FORM I OR FORM II	M/W/SBE GOOD FAITH FORM	CERTIFICATE OF NON-DISCRIMINATION	CERTIFICATE OF COMPLIANCE WITH ADA	1	2	BASE BID	CONT. ALLOWANCE (4%)	BASE BID + CONTINGENCY	1		2		3			BASE BID PLUS CONTINGENCY PLUS ALTERNATES
									DATED 11/30/18	DATED 12/13/18				Artifact mounts/frames related to the Biotic Resources Table, see Sheet # 4.05	AV# 5 Remeander Video, see Sheet # 4.15 and 4.16	AV# 2 Live Stream Video #1, see Sheet # 4.17 AV #3 Live Stream Video #2, see Sheet # 4.17					
									RECEIVED	RECEIVED											
														AMOUNT	DAYS	AMOUNT	DAYS	AMOUNT	DAYS		
1	Building Four Fabrication	N/A	Y	Y	Y	Y	Y	Y	Y	Y	\$204,840.00	\$8,535.00	\$213,375.00	\$0.00	0	\$3,815.00	0	\$2,595.00	0		\$219,785.00
2	Capital Museum Services	N/A	Y	Y	Y	Y	Y	Y	Y	Y	\$330,716.00	\$12,997.00	\$343,713.00	\$11,075.00	0	\$3,475.00	0	\$6,952.00	0		\$365,215.00
3	Studio Displays	N/A	Y	Y	Y	Y	Y	Y	Y	Y	\$355,697.00	\$14,228.00	\$369,925.00	\$2,999.00	0	\$4,948.00	0	\$9,896.00	0		\$387,768.00

Certified true and correct on this 9th day of January 2019 by 