

SINGLE-PRIME BIDDERS		ATTACHMENTS							ADDENDUM		TOTAL BID						ALTERNATES																								FINAL BID	
GENERAL CONTRACTORS		NORTH CAROLINA LICENSE NUMBER	PROPOSAL FORM	BID BOND (5%)	M/W/SBE FORM I OR FORM II	M/W/SBE GOOD FAITH FORM	CERTIFICATE OF NON-DISCRIMINATION	CERTIFICATE OF COMPLIANCE WITH ADA	1	2	BASE BID			CONT. ALLOWANCE (10%)	BASE BID + CONTINGENCY	1 (MD)		2 (MD)		3 (MD)		4 (MD)		05 (MD)		06 (SC)		07 (SC)		08 (SC)		09 (SC)		10 (MD)		11 (MD)		12 (SC)		BASE BID PLUS CONTINGENCY PLUS ALTERNATES		
									DATED 05/09/19	DATED 05/22/19	SUGAW CREEK (A1)	MARION DIEHL (A2)	TOTAL (A1 + A2)			Lobby Restrooms (101 and 102)	Replace all basketball goals in the gym.	Remove high clerestory windows in gym (4 total).	Replace entry vestibule doors (Door 134, 143 and 135).	Provide new motorized retractable gymnasium curtain divider and new score clock.	Provide new wood doors for seven (7) interior doors shown as existing to remain.	Replace Kalwall panels in lobby roof.	Replace concrete floor slab in restrooms to slope to drain.	Provide new retractable gymnasium curtain divider	Refinish entire pool deck. Include new pool markings to match existing.	Replace sheet vinyl sport flooring with wood flooring currently shown in the drawings, and add the bleachers back to the gym at Marion Diehl.	Replace sheet vinyl sport flooring with wood flooring currently shown in the drawings															
									RECEIVED	RECEIVED																																
																AMOUNT	DAYS	AMOUNT	DAYS	AMOUNT	DAYS	AMOUNT	DAYS	AMOUNT	DAYS	AMOUNT	DAYS	AMOUNT	DAYS	AMOUNT	DAYS	AMOUNT	DAYS	AMOUNT	DAYS							
1	Walter B. Davis Company	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$1,470,105.00	\$2,146,796.00	\$3,616,901.00	\$361,690.00	\$3,978,591.00	\$44,000.00	0	\$44,000.00	0	\$3,600.00	0	\$20,000.00	0	\$24,000.00	0	\$13,000.00	0	\$20,000.00	0	\$20,000.00	0	\$24,000.00	0	\$50,000.00	0	\$42,203.00	\$20,273.00			\$4,303,667.00		
2	Shiel Sexton Company, Inc.	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$1,529,075.00	\$2,275,336.00	\$3,804,410.00	\$380,441.00	\$4,184,851.00	\$58,144.00	0	\$46,851.00	0	-\$4,712.00	0	\$32,614.00	0	\$14,826.00	0	\$14,557.00	0	\$17,630.00	0	\$13,575.00	0	\$13,910.00	0	\$41,090.00	0	\$53,898.00	\$30,035.00			\$4,517,269.00		
	Difference between Bidder #1 and Bidder #2.										-\$58,970.00	-\$128,540.00	-\$187,509.00	-\$18,751.00	-\$206,260.00																								-\$213,602.00			