

Bid Opening Record



| | |
|-----------------------------------|---|
| Project Name: | Plum Creek Greenway |
| Designer: | Dewberry |
| Person Administering Bid Opening: | Brian Dey/ David Booth |
| Date: | Thursday, July 18, 2019 |
| Time: | 2:00 PM |
| Location: | Valerie Woodard Center (3205 Freedom Drive, Suite 6000) |

| Contractor Name | Contractor License # | Form of Proposal & Signature | Addendum #1 | Addendum #2 | Form of Bid Bond | Bid Bond Amount ≥ 5% | DBE Subcontractors List and % | E-Verify Affidavit | Base Bid | |
|---------------------|----------------------|------------------------------|-------------|-------------|------------------|----------------------|-------------------------------|--------------------|--------------------------------|----------------|
| B&N GRADING¹ | 75683 | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | A. Base Bid | \$1,067,527.00 |
| | | | | | | | | | B. Contingency (\$100,000) | \$100,000.00 |
| | | | | | | | | | C. Total Base Bid (A+B) | \$1,167,527.00 |
| | | | | | | | | | D Alternate 1 | \$44,000.00 |
| | | | | | | | | | E. Alt 1 Contingency (\$5,000) | \$5,000.00 |
| | | | | | | | | | F. Total Bid (C+D+E) | \$1,216,527.00 |
| BLYTHE DEVELOPME NT | 26344 | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | A. Base Bid | \$1,829,920.00 |
| | | | | | | | | | B. Contingency (\$100,000) | \$100,000.00 |
| | | | | | | | | | C. Total Base Bid (A+B) | \$1,929,920.00 |
| | | | | | | | | | D Alternate 1 | \$36,000.00 |
| | | | | | | | | | E. Alt 1 Contingency (\$5,000) | \$5,000.00 |
| | | | | | | | | | F. Total Bid (C+D+E) | \$1,970,920.00 |
| JD GOODRUM | 19284 | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | A. Base Bid | \$930,916.16 |
| | | | | | | | | | B. Contingency (\$100,000) | \$100,000.00 |
| | | | | | | | | | C. Total Base Bid (A+B) | \$1,030,916.16 |
| | | | | | | | | | D Alternate 1 | \$9,664.40 |
| | | | | | | | | | E. Alt 1 Contingency (\$5,000) | \$5,000.00 |
| | | | | | | | | | F. Total Bid (C+D+E) | \$1,045,580.56 |
| EAGLEWOOD¹ | 12347 | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | A. Base Bid | \$1,129,803.27 |
| | | | | | | | | | B. Contingency (\$100,000) | \$100,000.00 |
| | | | | | | | | | C. Total Base Bid (A+B) | \$1,229,803.27 |
| | | | | | | | | | D Alternate 1 | \$31,174.66 |
| | | | | | | | | | E. Alt 1 Contingency (\$5,000) | \$5,000.00 |
| | | | | | | | | | F. Total Bid (C+D+E) | \$1,265,977.93 |
| ON-SITE | 49235 | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | A. Base Bid | \$1,822,708.00 |
| | | | | | | | | | B. Contingency (\$100,000) | \$100,000.00 |
| | | | | | | | | | C. Total Base Bid (A+B) | \$1,922,708.00 |
| | | | | | | | | | D Alternate 1 | \$84,800.00 |
| | | | | | | | | | E. Alt 1 Contingency (\$5,000) | \$5,000.00 |
| | | | | | | | | | F. Total Bid (C+D+E) | \$2,012,508.00 |

¹The base bid amount shown here differs from the submitted base bid amount

The proposed greenway will be a connection point to the existing South Prong Rocky Branch Greenway and will be constructed of a 10-foot-wide paved greenway for +/- 3,170 LF (0.6 miles) within the Town of Cornelius and Mecklenburg County owned parcels or granted easements. This also includes crosswalk and trail head improvements at Bailey Road, one neighborhood connection, connection to the existing South Prong Rock Branch Greenway Trail, a 51-foot-6 inch-long pre-fabricated 12-foot-wide bridge, and five (5) 10-foot-wide pedestrian concrete swale bridges.

I hereby certify that the bid tabulation contained herein was prepared by me or under my direct supervision. The individual contractor Unit Bid Prices and Bid Amounts are the actual prices and amounts placed on the Form of Proposal for the bidding process.

Signed, Sealed, and Dated this 19th Day of July, 2019

By:

