

Mecklenburg County

600 East Fourth Street Charlotte, NC 28202

Legislation Details (With Text)

File #: 19-5429 Version: 1 Name: Construction Contract-David B. Waymer, Sr.

Recreation Center

Type: Consent Status: Consent

File created: 5/6/2019 In control: Asset/Facility Management

On agenda: 6/4/2019 Final action:

Title: Construction Contract - David B. Waymer, Sr. Recreation Center

Sponsors:

Indexes:

Code sections:

Attachments: 1. David B Waymer Gym Reno Bid Tab 04-23-2019.pdf

Date Ver. Action By Action Result

Title:

Construction Contract - David B. Waymer, Sr. Recreation Center

Summary

ACTION:

Award a construction contract to Hoss Contracting, Inc. in the amount of \$2,190,669 for the renovation of David B. Waymer, Sr. Recreation Center

Staff Contact: Peter Wasmer, AIA, Project Manager

Asset and Facility Management

Presentation: No

BACKGROUND/JUSTIFICATION:

This project is the renovation of the David B. Waymer, Sr. Recreation Center located at Holbrooks Road in Huntersville, North Carolina, between Waymer Park and the Torrence-Lytle School. The renovation includes the existing gym, lobby, restrooms, and the band/agriculture wing. The scope includes a new roof, new HVAC and electrical systems, new windows, new toilets and renovated program spaces

PROCUREMENT BACKGROUND:

This Project was advertised on March 26, 2019 in the Charlotte Post, Charlotte Observer, and the North Carolina Interactive Purchasing System. A mandatory pre-bid meeting was held on April 10, 2019.

Bids were received April 23, 2019 with (3) three firms submitting bids. The lowest responsive base

File #: 19-5429, Version: 1

bidder was Hoss Contracting, Inc. at \$1,978,669. The County has elected to accept alternate 1 (renovation of band/agriculture wing) resulting in the total contract amount of \$2,190,669 (Bid tab attached).

MWSBE Utilization:

Subcontractors: MBE <u>7.50 %</u> WBE <u>1.95%</u> SBE <u>0%</u>

POLICY IMPACT:

N/A

FISCAL IMPACT:

Funding for this Capital Project is available from PAYGO.